
                                                                                                                     ANNEXURE – A 

SCOPE OF SUPPLY 

1. All raw materials to be procured by the supplier. The supplier has to follow the mandatory 

procedures mentioned at the last part of this scope of supply, before conducting material testing. 

All material test certificates including chemical and mechanical, finish reports and test certificates 

from NABL accredited lab (wherever applicable) are to be provided along with the supply. 

2. The supplier has to supply all items with “SURFACE FINISH” of N8  

3. All dimensions are critical. Items must be free from pit marks and other manufacturing defects. 

4. Material testing charges (Lab charges) and sample costs are to be borne by the supplier. 

5. After Fabrication of items, vendor’s internal inspection report and inspection call letter to be      

forwarded at least one week advance to KELTRON, for deputing person for inspection.All 

dimensions check reports & Material test certificates from NABL accredited lab are to be provided 

along with the inspection call letter. 

6. All items to be inspected and accepted by KELTRON QA prior to finishing process. 

7. All items used for fabrication should be Non Chinese origin.  

8. Delivery Schedule to be strictly followed. 

PROCEDURE FOR MATERIAL TESTING 

1. The samples of all raw materials used for fabricating the mechanical items are to be forwarded 

to KELTRON SPG QA department before conducting the material/ chemical test at NABL Lab. 

2. QA will return the samples after the verification and sealing. 

3. Sealed samples may contain serial number/ traceable number that must be furnished in the 

material certificates. 

4. The material certificate shall contain QA traceable number /serial number and ink signed 

signature with seal of NABL Lab 

5. Raw material tests are to be carried out for both Mechanical and Chemical properties. LAB 

reports must contain standard and observed values of the samples along with material grade 

confirmation. 

6. Tested material samples to be submitted back to SPG KELTRON along with the reports. 

7. Delivery Schedule: 

FOR L1 SUPPLIER FOR L2 SUPPLIER 

LOT 1 - 20 nos LOT 2 - 20 nos LOT 3 - 20 nos LOT 1 – 15 nos LOT 2 – 15 nos LOT 3 - 10 nos 

8 Weeks 

From the Date of PO 

24 WEEKS 

From the Date of PO 

56 WEEKS 

From the Date of PO 

8 weeks 

From the Date of PO 

24 WEEKS 

From the Date of PO 

56 WEEKS 

From the Date of PO 

 


